



INTERIOR FINISH SCHEDULE

PETERSON BUILT HOMES

PHONE: 801-668-7060

EMAIL: MATT@PETERSONBUILTHOMES.COM

FAX: 801-782-5573

For the Project: _____

FLOOR COVERING SCHEDULE

	Floor Covering Type	Manufacturer	Type & Pattern	Color & Finish
FL-1	Carpet			
FL-2	Carpet			
FL-3	Hardwood Floors			
FL-4	Ceramic Tile			
FL-5	Ceramic Tile			
FL-6	Stone			
FL-7	Vinyl Flooring			
FL-8	Vinyl Flooring			

WALL COVERING SCHEDULE

	Wall Finish	Manufacturer	Type & Pattern	Color & Finish
WF-1	Wall Paint Color			
WF-2	Wall Paint Color			
WF-3	Wall Paint Color			
WF-4	Accent Paint Color			
WF-5	Trim Paint Color			
WF-6	Trim Paint Color			

Initialed by: Owner ____ Contractor ____

Interior Finish Schedule

Page 2 of 3

MISCELLANEOUS FINISHES

	Wall Finish	Manufacturer	Type & Pattern	Color & Finish
MF-1	Stone on Fireplace			
MF-2	Tile on Fireplace			
MF-3	Countertop Finish			
MF-4	Countertop Finish			
MF-5	Countertop Finish			
MF-6	Cabinet Finish			
MF-7	Cabinet Finish			
MF-8	Cabinet Finish			
CM-1	Crown Moulding			
CR-1	Chair Rail			
CR-2	Chair Rail			
BS-1	Base Moulding			
SS-1	Shower Surround			
SS-2	Shower Surround			
SS-3	Shower Surround Trim			
SS-4	Shower Surround Trim			

DOOR HARDWARE

	Door Hardware	Manufacturer	Type & Pattern	Color & Finish
DH-1	Entry, Front Door			
DH-2	French Doors			
DH-3	Garage Entry Door			
DH-4	Storage Door			
DH-5	Interior Passage			
DH-6	Interior Privacy			
DH-7	Dummy Knobs			

Initialed by: Owner ____ Contractor ____

Interior Finish Schedule

Page 3 of 3

SCHEDULE FOR EACH ROOM

Room	Wall Finish	Floor Finish	Light Fixture(s)	Additional Info
<i>ex: Foyer</i>	<i>WF-1</i>	<i>FL-4</i>	<i>Chandelier</i>	<i>CM, CR - P-5</i>
Foyer				
Dining Room				
Living Room				
Great Room				
Kitchen				
Breakfast Room				
Study/Office				
Laundry Room				
Master Bedroom				
Master Bath				
Bedroom Two				
Bedroom Three				
Bath Two				
Bath Three				
Garage				

Additional Comments:

ACCEPTANCE

Please note these selections must be turned in to Peterson Built Homes by the agreed upon date, as stated in the Contract Documents. Many of these items need to be ordered shortly after the contract is signed, therefore any delay may result in a delay in the completion of the project. Any changes to the list might result in additional costs plus cost of materials.

Owner's Signature

Date

Initialed by: Owner ____ Contractor ____